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N Scale:

PROJECT

 1/8" = 1'-0"

BUILDING 315 - SECOND FLOOR PLAN - REMOVALS

GENERAL NOTES

PLAN NOTES
1 EXISTING TO REMAIN.

2 REMOVE EXISTING FIXTURE OR ITEM OF EQUIPMENT (TYPE AS INDICATED) AND ALL
EXTRANEOUS PIPING BACK TO ACTIVE MAIN OR POINT OF NEW CONNECTION.
ACCEPTABLE LENGTH OF EXISTING PIPING REMAINING AT ACTIVE MAIN SHALL BE
LIMITED TO THE LENGTH REQUIRED TO INSTALL CAP.

3 REMOVE EXISTING PLUMBING FIXTURE OR EQUIPMENT (TYPE AS INDICATED) AND
REPLACE WITH NEW FIXTURE IN SAME LOCATION. REFER TO NEW WORK PLANS.
MODIFY EXISTING SUPPLY, WASTE AND VENT PIPING AND CARRIER AS REQUIRED TO
ACCOMMODATE NEW FIXTURE.

4 REMOVE EXISTING FLOOR DRAIN STRAINER AND BODY, PLUG OPENING AND INFILL
WITH CONCRETE TO FLUSH WITH FINISHED FLOOR SLAB.

5 EXISTING FIXTURES SHALL REMAIN IN RESTROOM 201 AND 228 UNDER BID ITEM 3.

6 EXISTING LAB GAS CEILING SERVICES TO REMAIN.

7 REMOVE EXISTING 0.5" NG, LV & LA CONNECTIONS TO EXISTING LAB GAS TURRETS
AND ALL EXTRANEOUS PIPING BACK TO ACTIVE MAINS OR POINT OF NEW
CONNECTION.

8 REMOVE EXISTING 0.5" NG, LV, LA, DCW, DHW AND DRAIN CONNECTIONS TO
EXISTING LAB EQUIPMENT AND ALL EXTRANEOUS PIPING BACK TO ACTIVE MAIN
OR POINT OF NEW CONNECTION.

A REFER TO SHEET P001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.
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315PP101
DPBCSS

14006.00

552-15-502

Dayton, Ohio

315

N Scale:

PROJECT

 1/8" = 1'-0"

BUILDING 315 FIRST FLOOR PLAN - NEW WORK

GENERAL NOTES

PLAN NOTES

1 EXISTING TO REMAIN.

2 MODIFY EXISTING DCW, DHW AND SANITARY PIPING AS REQUIRED TO
ACCOMMODATE NEW FIXTURE ABOVE.

3 EXTEND NEW DCW, DHW AND SANITARY PIPING UP THROUGH FLOOR TO SERVE
FIXTURE ABOVE.

4 PROVIDE EMERGENCY THERMOSTATIC MIXING VALVE ABOVE ACCESSIBLE
CEILING TO SERVE EMERGENCY EYE / FACE / SHOWER UNIT ABOVE.
CAPACITY: 19 GPM @ 10 PSI DROP

3 GPM MINIMUM FLOW
MOUNT SECURELY ANCHORED ABOVE CEILING AND SET TO MAINTAIN 85 DEGREE F.
TEPID WATER.

5 REMOVE EXISTING MEDICAL GAS PIPING (TYPE AND SIZE AS INDICATED) IN CORRIDOR
#CC-G-1 BACK TO POINT OF NEW CONNECTION IN BUILDING 315 AND BUILDING 310.
DEDUCT THIS WORK UNDER BID ITEM 4.

6 EXTEND NEW MEDICAL GAS PIPING (TYPE AND SIZE AS INDICATED) DOWN WALL TO
BELOW FINISHED FLOOR SLAB.  DEDUCT THIS WORK UNDER BID ITEM 4.

7 NEW MEDICAL GAS PIPING (TYPE AND SIZE AS INDICATED) FROM FIRST FLOOR
ABOVE.  DEDUCT THIS WORK UNDER BID ITEM 4.

8 EXCAVATE TRENCH IN EXISTING FLOOR SLAB FOR NEW MEDICAL GAS PIPING
(TYPE AND SIZE AS INDICATED), PROVIDE BACKFILL, INDICATOR TAPE, AND MARKER
TAPE PER REQUIREMENTS OF NFPA 99-5.1.10.11.5.  RESURFACE FLOOR SLAB TO
MATCH EXISTING CONDITIONS.  DEDUCT THIS WORK UNDER BID ITEM 4.

9 PROVIDE WATER TIGHT SLEEVE AND SEAL THROUGH EXISTING FOUNDATION.
DEDUCT THIS WORK UNDER BID ITEM 4.

10 EXTEND MEDICAL GAS PIPING (TYPE AND SIZE AS INDICATED) BELOW GRADE
BETWEEN BUILDINGS 315 AND 310.  ENCASE PIPING IN SELF DRAINING CONDUIT,
COVER OR ENCLOSE WITH ACCESS PROVIDED AT ALL JOINTS FOR VISUAL
INSPECTION AND LEAK TESTING PER NFPA99-5.1.10.11.5.
DEDUCT THIS WORK UNDER BID ITEM 4.

11 EXTEND NEW DCW PIPING UP THROUGH FLOOR TO SERVE FIXTURE ABOVE.

12 EXTEND 0.5" DCW AND DHW UP THROUGH FLOOR TO LAB EQUIPMENT
ABOVE.  EXTEND 1.5" DRAIN FROM LAB EQUIPMENT ABOVE THROUGH FLOOR
TO MAIN AS INDICATED.

A REFER TO SHEET P001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.
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315

N Scale:

PROJECT

 1/8" = 1'-0"

BUILDING 315 SECOND FLOOR PLAN - NEW WORK

GENERAL NOTES

PLAN NOTES
1 EXISTING TO REMAIN.

2 MODIFY EXISTING DCW, DHW, WASTE & VENT PIPING AND CARRIER AS
REQUIRED TO ACCOMMODATE NEW FIXTURE.

3 BOX MOUNTED TRANSFORMER LOCATED ABOVE THE CEILING TO CONTROL
SENSOR OPERATED FAUCET ON FIXTURE(S) BELOW.  120V-1PH POWER
WILL BE LOCATED IN A WIRING BOX ABOVE THE CEILING BY DIVISION 26.  A
0.75” CONDUIT (FOR LOW VOLTAGE WIRING) STUBBED ABOVE THE CEILING
AND EXTENDED DOWN TO AN ELECTRICAL WALL BOX LOCATED BELOW EACH
LAVATORY WILL BE PROVIDED BY DIVISION 26.  THE TRANSFORMERS AND
LOW VOLTAGE WIRING SHALL BE BY DIVISION 22.  COORDINATE ALL WORK
WITH DIVISION 26.

4 CONNECT NEW VENT PIPING SERVING EMERGENCY FIXTURE TO EXISTING LAB
SINK VENT PIPING ABOVE CEILING.

5 TRAP PRIMER. REFER TO DETAIL C/P501.

6 EXISTING FIXTURE SHALL REMAIN IN RESTROOMS 201 AND 228 UNDER BID ITEM 3.

7 EXISTING LAB GAS CEILING SERVICES TO REMAIN.

8 RECONNECT EXISTING 0.5" NG, LA AND LV TO NEW LAB GAS TURRETS
(PROVIDED BY OTHERS).

9 RECONNECT EXISTING 0.5" NG, LA, LV, DCW, DHW AND DRAIN TO NEW OR EXISTING
LAB EQUIPMENT (PROVIDED BY OTHERS).

10 EXTEND 0.5" NG, LA AND LV TO LAB GAS TURRETS (PROVIDED BY OTHERS).

11 EXTEND 0.5" NG, LA AND LV TO LAB GAS EQUIPMENT (PROVIDED BY OTHERS).

A REFER TO SHEET P001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.
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BLDG 315 FIRST  FLOOR PLAN - REMOVALS

GENERAL NOTES

A. REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES.  REFER
TO SHEETS M501-M503 FOR DETAILS AND CONTROLS.  REFER TO SHEET M601 FOR
SCHEDULES.

PLAN NOTES

1. REMOVE EXISTING PIPING AND ASSOCIATED HANGERS ETC.
2. REMOVE EXISTING FIN TUBE CONVECTOR AND ASSOCIATED SUPPORTS, PIPING,

CONTROLS, ETC.
3. REMOVE EXISTING CABINET UNIT HEATER AND ASSOCIATED PIPING, CONTROLS,

ETC.
4. SMOKING SHELTER IS BEING RELOCATED BY DIVISION 1 ALONG WITH ALL HVAC

EQUIPMENT AND UTILITIES WITHIN.
5. REMOVE PIPING TO THIS POINT AND CAP.
6. CONNECTOR IS BEING DEMOLISHED UNDER BASE BID AND IS EXISTING TO

REMAIN UNDER DEDUCT ALTERNATE 3.
7. EXISTING FIN TUBE CONVECTOR TO REMAIN UNDER DEDUCT ALTERNATE 3.
8. EXISTING PIPING TO REMAIN UNDER DEDUCT ALTERNATE 3.
9. EXISTING CABINET UNIT HEATER TO REMAIN UNDER DEDUCT ALTERNATE 3.
10. REFER TO SHEET 315MD102 FOR CONTINUATION.
11. REMOVE EXISTING DUCTWORK AND ASSOCIATED DAMPERS, SUPPORTS, ETC.
12. EXISTING DUCTWORK TO REMAIN.
13. REMOVE DUCTWORK TO THIS POINT FOR RECONNECTION IN NEW WORK.
14. EXISTING AIR DEVICE TO REMAIN.
15. CEILINGS IN THESE ROOMS ARE EXISTING LAY-IN ACT TYPE CEILINGS TO

REMAIN.

330

310

307

340

341

315

321

322

KEY PLAN
Scale:  N.T.S.

Revisions Date

5 Bid Set Drawings 01.15.2016

4 100% Construction Documents 11.04.2015

3 95% Owner Review 08.14.2015

2 65% Design Development 04.28.2015

1 35% Schematic Design 03.05.2015



10

10

11

11

12

12

14

14

C7 C7

C6C6

C5C5

8.8 8.8

9

9

B B

1b

1b

1a

1a

A0A0

A00A00

2

2

1

1

AA

3

3

4

4

5

5

5b

5b

6

6

6a

6a

6b

6b

6c

6c

6g

6g

7

7

7a

7a

7c

7c

8

8

1c

1c

DD

EE

FF

GG

HH

F1F1

6d

6d

E3E3

E2E2

E1E1

D3D3
D2D2

D1D1

C4C4

C3C3

C2C2

C1C1

7b

7b

B4B4

B3B3

B2B2

6e

6e

B1B1

A1A1

5 5

4 4

3 3

A

A

B

B

C

C

6 6

1

1

1a

1a

1c

1c

2

2

1b

1b

3

3

4

4

5

5

6

6

5b

5b

6a

6a

6b

6b

6c

6c

6e

6e

7

7

6g

6g

7a

7a 7b

7b

8

8

A00A00

A0A0

AA

BB

CC

DD

EE

FF

GG

A1A1

B1B1

B2B2

B3B3

B4B4

C4C4

C3C3

C2C2

C1C1

D1D1

D2D2
D3D3

E1E1

E3E3

E2E2

F1F1

HH

C7C7

7c

7c

6f

6f

6d

6d

5a

5a

9

9

10

10

11

11

12

12

13

13

C6 C6

C5 C5

3

4

5

6

A B1 C

C7

12 14

C6

10 11

B

8 9

C5

8.8

7

7

7

7

7

7

7

7

7

7
7

4

4

7

7

7

4

7

7

4

7

7

4

7

2

3
3

3

3

33

1

1

7
2

3
3

7

5

1

4

7

3

3

2

3

3

2

3

2

2

7

4

7

7

77

77

4

7

7

7

7

7

7

4

4

4

7

6

4

7

5

1

12
x1

0
8x

10

12
x1

0

6

7

7

6

7

6

5

18
x1

2
28

x1
2

22
ø

24
ø

54x12

16ø

16ø

54
x1

2

60
x3

0

66x20

66x20

34
x1

6

24
x1

2
18

x1
2

32
x1

6
28

x1
6

30
x1

6

22x14 18x1218x14

67

6

20
x1

4

14
ø

14ø

7

7

1

31

3

7

6

7

8x
8

6

7
5

7

5

6

6
7

6

6

8

1

8

8

7

6

7

7

24x1626x16

16x10

72
x3

0

7 7 7 7

14

14

14

14

14

14141414

9

14

14

14

13 13

11

8

8

1

1

1

11

8

8

8

8

12

8

111

11

1

6

7

3

11

10

7

13

13

13

8

8

8

11

11

3

8
8

26
ø

22
ø

20
ø

18
ø

28x18

10x10

20x12

14
ø

8x8 6x6

12
x1

0

18x12

6x
6

14
ø

14
ø

16x14

8x
8

6ø

16ø

20x12

15
15

6

1

6

11

11

5

72x36

66

8

8

6

6

8

1

6

4

44

12

5

4

8

6

16 17 16 17 16 17

8 1816x14 DN

8

16
x1

4

20

19

HWS
HWR

HWS
HWR

19

19

20
19

5

19

3

20

5

19

19

1

19

22x14

20

20

19

19

20

16x16 DN

16x16 UP
TO EF1

23

119

20

19

22 24

AHU1

2"

1.5"1.5"

1 19

RF1

21 24

119

19

19

19

19

25

1

19 1.5"
1"

19

119

H
W

R
H

W
S

1.25"

19

11

19

26

27 27 27 27

13

13

13

13

1313

13

13

13

13
1313131313

13

13

13

14

13

13

13

13

DP

DP

DP

ON WALL

9

DP

DP

DP

ON WALL

9

DP

DP

9

9

Drawing Title

Approved: Project Director

Location

Building Number

Project Title

Checked DrawnDate

Project No.

Drawing Number

Dwg.          of

on
e-

ei
gh

th
 in

ch
 =

 o
ne

 fo
ot

on
e-

qu
ar

te
r i

nc
h 

= 
on

e 
fo

ot
th

re
e-

ei
gh

th
s 

in
ch

 =
 o

ne
 fo

ot
on

e-
ha

lf 
in

ch
 =

 o
ne

 fo
ot

th
re

e-
qu

ar
te

rs
 in

ch
 =

 o
ne

 fo
ot

on
e 

in
ch

 =
 o

ne
 fo

ot
on

e 
an

d 
on

e-
ha

lf 
in

ch
es

 =
 o

ne
 fo

ot
th

re
e 

in
ch

es
 =

 o
ne

 fo
ot

0
4

8
1
6

0
0

0
0

0
0

0
4

4
4

8
6

6
6

6
1

2
2

F
E

D
C

B
A

1 2 3 4 5 6 7 8 9

1 2 3 4 5 6 7 8 9

F
E

D
C

B
A

VA Project No.

FULLY SPRINKLERED

ARCHITECT/ENGINEERS:CONSULTANTS:

Office of
Construction
and Facilities
Management

JPA Project No.

Heapy Project No.: 2014-04034                     Firm License No.: 01528

A R C H I T E C T SJ O H N  P O E

3131 NEWMARK DRIVE,
SUITE 200
MIAMISBURG, OHIO 45342

937 461 3290 PHONE
jpa@johnpoe.com

5
/1

3
/2

0
1

6
 1

1
:5

7
:1

2
 A

M

RELOCATE PROSTHETICS
AND PODIATRY CLINICS

05.16.2016

SECOND FLOOR PLAN -
REMOVALS

315MD102
WJSPCW

14006.00

552-15-502

Dayton, Ohio

315

N Scale:

PROJECT

 1/8" = 1'-0"

BLDG 315 SECOND FLOOR PLAN - REMOVALS

GENERAL NOTES

A TAKE AIR FLOW READINGS PRIOR TO ANY REMOVAL WORK.
B ENTIRE RETURN DUCT SYSTEM, AND SUPPLY DUCT SYSTEM UP TO AIR TERMINAL UNITS,

SHALL BE SEALED WITH INTERNAL DUCT SEALANT PER NOTES BELOW.
C REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES.  REFER

TO SHEETS M501-M503 FOR DETAILS AND CONTROLS.  REFER TO SHEET M601 FOR
SCHEDULES.

PLAN NOTES

1 EXISTING DUCTWORK TO REMAIN.
2 EXISTING AIR TERMINAL UNIT TO REMAIN.
3 EXISTING AIR DEVICE TO REMAIN.
4 REMOVE EXISTING AIR TERMINAL UNIT AND ALL ASSOCIATED DUCTWORK, PIPING,

CONTROLS, ETC.
5 REMOVE EXISTING DUCTWORK TO THIS POINT AND CAP.
6 REMOVE EXISTING DUCTWORK TO THIS POINT FOR RECONNECTION IN NEW WORK.
7 REMOVE EXISTING AIR DEVICE AND ASSOCIATED DUCTWORK, SUPPORTS, ETC.
8 REMOVE EXISTING DUCTWORK AND ASSOCIATED DAMPERS, SUPPORTS, ETC.
9 REMOVE EXISTING MAGNEHELIC GAUGE AND REPLACE WITH DDC PRESSURE SENSOR.  TIE

INTO DDC SYSTEM.
10 REMOVE EXISTING PIPING TO THIS POINT AND CAP.
11 REMOVE EXISTING PIPING TO THIS POINT FOR RECONNECTION IN NEW WORK.
12 REMOVE EXISTING PIPING AND ASSOCIATED VALVES, HANGERS, ETC.
13 EXISTING PIPING TO REMAIN.
14 REMOVE EXISTING HEATING HOT WATER FINNED TUBE CONVECTOR AND ASSOCIATED

CONTROLS, SUPPORTS, PIPING, ETC. FOR REPLACEMENT IN NEW WORK.  REMOVE PIPING
BACK TO WALLS/FLOOR FOR RECONNECTION IN NEW WORK.

15 REMOVE EXISTING SOUND ATTENUATOR AND ASSOCIATED DUCTWORK, SUPPORTS,
ETC.

16 REMOVE EXISTING FIN TUBE CONVECTOR AND ASSOCIATED SUPPORTS, PIPING,
CONTROLS, ETC.

17 EXISTING FIN TUBE CONVECTOR TO REMAIN UNDER DEDUCT ALTERNATE 3.
18 REFER TO SHEET 315MD101 FOR CONTINUATION.
19 AFTER REMOVALS BUT PRIOR TO NEW WORK, SEAL DUCTWORK WITH POLYMER

PARTICLE SEALANT APPLIED FROM THE INSIDE OUT.  BLOCK ALL FANS, AIR DEVICES,
COILS, AND ALL OTHER EQUIPMENT DURING THE SEALING PROCESS.  PROVIDE COMPUTER
GENERATED ANALYSIS SUMMARIZING RESULTS.

20 BLOCK OFF DUCTWORK DOWN TO FIRST FLOOR DURING DUCT SEALING PROCESS.
21 EXISTING RETURN FAN TO REMAIN.
22 EXISTING AHU TO REMAIN.
23 REMOVE EXISTING EXHAUST FAN AND ASSOCIATED CURB ON ROOF ABOVE FOR

REPLACEMENT IN NEW WORK.  REMOVE VERTICAL DUCTWORK TO BELOW HORIZONTAL
DUCTWORK.  REMOVE HORIZONTAL DUCTWORK TO POINT INDICATED.  BOTH TO BE
RECONNECTED IN NEW WORK.  REFER TO SHEET 315MH102.

24 TAKE AIR FLOW READINGS WITH FAN AT FULL FLOW PRIOR TO ANY REMOVAL WORK.
25 PATCH WALL TO MATCH EXISTING.
26 REMOVE EXISTING AIR DEVICE FOR REPLACEMENT IN NEW WORK.
27 PATCH EXISTING WALL AS REQUIRED WHERE RADIATOR IS BEING REMOVED.
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BLDG 315 FIRST FLOOR PLAN - NEW WORK

GENERAL NOTES

A. REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES.
REFER TO SHEETS M501-M503 FOR DETAILS AND CONTROLS.  REFER TO SHEET
M601 FOR SCHEDULES.

PLAN NOTES

1. EXISTING DUCTWORK TO REMAIN.
2. EXISTING AIR DEVICE TO REMAIN.
3. REFER TO SHEET 315MH102 FOR CONTINUATION.
4. CEILINGS IN THESE ROOMS ARE EXISTING LAY-IN ACT TYPE CEILINGS TO REMAIN.

REMOVE AND REPLACE AS REQUIRED.
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PROJECT

 1/8" = 1'-0"

BLDG 315 SECOND FLOOR PLAN - DUCTWORK

GENERAL NOTES
A REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES.  REFER

TO SHEETS M501-M503 FOR DETAILS AND CONTROLS.  REFER TO SHEET M601 FOR
SCHEDULES.

PLAN NOTES
1 EXISTING DUCTWORK TO REMAIN.
2 REBALANCE EXISTING AIR TERMINAL UNIT TO CFM INDICATED.
3 EXISTING AIR DEVICE TO REMAIN.
4 CONNECT 9" DIAMETER (FIELD VERIFY) DUCT TO RELOCATED EXHAUST HOOD.

EXTEND DUCT THRU ROOF.  OFFSET AS REQUIRED FOR STRUCTURE.  REFER TO
ROOF PLAN ON THIS SHEET FOR CONTINUATION.

5 EXISTING AIR DEVICE TO REMAIN. BALANCE TO CFM INDICATED.
6 PROVIDE BYPASS PLENUM WITH SIDE DUCT CONNECTION.  TRANSITION DUCT AS

REQUIRED.
7 PROVIDE DUCT PENETRATION ROOF CURB.
8 BALANCE EXISTING SUPPLY FAN TO 32,500 CFM.
9 BALANCE EXISTING RETURN FAN TO 30,000 CFM.
10 EXISTING EXHAUST DUCT DOWN TO FIRST FLOOR TO REMAIN.
11 EXISTING RETURN DUCT DOWN TO FIRST FLOOR TO REMAIN.
12 PROVIDE STATIC TYPE B FIRE DAMPER IN DUCT THRU FLOOR.  ACCESS FROM THIS

FLOOR.  PROVIDE ACCESS PANEL IN COORIDOR WALL.  REFER TO SHEET 315MH101
FOR CONTINUATION.

13 PROVIDE BR1-26"x8" RETURN AIR GRILLE.  BALANCE TO 550 CFM
14 AFTER REMOVALS BUT PRIOR TO NEW WORK, SEAL DUCTWORK WITH POLYMER

PARTICLE SEALANT APPLIED FROM THE INSIDE OUT.  BLOCK ALL FANS, AIR
DEVICES, COILS, AND ALL OTHER EQUIPMENT DURING THE SEALING PROCESS.
PROVIDE COMPUTER GENERATED ANALYSIS SUMMARIZING RESULTS.

15 BLOCK OFF DUCTWORK DOWN TO FIRST FLOOR DURING DUCT SEALING PROCESS.
16 PROVIDE DOUBLE OFFSET TO REDUCE NOISE TRANSFER.
17 PROVIDE NEW FAN ON ROOF ABOVE WHERE EXISTING FAN WAS LOCATED.

PROVIDE NEW ROOF CURB.  REFER TO POWER ROOF VENTILATOR DETAIL ON
SHEET M503.

18 REFER TO ROOF PLAN ON THIS SHEET FOR CONTINUATION.
19 PROVIDE STATIC TYPE B FIRE DAMPER.
20 PROVIDE NEW DDC PANEL IN THIS APPROXIMATE LOCATION.
21 PROVIDE DDC PRESSURE SENSOR.  TIE INTO DDC SYSTEM.
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BLDG 315 SECOND FLOOR PLAN - PIPING

GENERAL NOTES
A REFER TO SHEET M001 FOR LEGEND, SYMBOLS & ADDITIONAL GENERAL NOTES.

REFER TO SHEETS M501-M503 FOR DETAILS AND CONTROLS.  REFER TO SHEET M601
FOR SCHEDULES.

PLAN NOTES
1 EXISTING PIPING TO REMAIN.
2 EXISTING AIR TERMINAL UNIT TO REMAIN.
3 PROVIDE NEW ARCHITECTURAL RADIATOR.  REFER TO DETAILS ON SHEET M502

AND SCHEDULE ON SHEET M601.
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 1/8" = 1'-0"

BLDG 315 LOWER LEVEL PLAN - REMOVALS

1. DISCONNECT POWER TO SHELTER. REMOVE CONDUIT AND WIRE BACK TO THE SOURCE IN
BUILDING 307. APPROXIMATELY 120'. SEE SHEET 307ED101.

2. REMOVED DOOR OPERATOR SWITCHER. SAVE FOR REUSE IN NEW SHELTER LOCATION.
3. CONNECTOR TO BE REMOVED IN BASE BID.  UNDER ALTERNATE CONNECTOR TO REMAIN.
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BLDG 315 SECOND FLOOR PLAN - REMOVALS

GENERAL NOTES

A REFER TO SHEET E001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

PLAN NOTES

1. CONNECTOR TO BE REMOVED UNDER BASE BID.  UNDER ALTERNATE CONNECTOR TO
REMAIN.

2. EXISTING CARD READER DOORS TO BE DEACTIVATED FROM OIT SOFTWAREHOUSE
SYSTEM (PANEL LOCATED IN SIGNALS CLOSET 114). READERS TO BE RELOCATED TO
RENOVATED ROOMS ON 7 NORTH OF BUILDING 330 (REFER TO ARCHITECTURAL PLANS
FOR ROOM LOCATIONS). REX MOTION DETECTOR, DOOR POSITION SWITCH AND
ELECTRIC STRIKE UNIT TO BE RE-USED FOR NEW DOOR CONTROL.

3. EXISTING OIT NETBOT CAMERA TO BE REMOVED INCLUDING DATA DROP. TURN
CAMERAS OVER TO VA OIT.

330

310

307

340

341

315

321

322

KEY PLAN
Scale:  N.T.S.

2nd FLOOR

9th FLOOR

BID ITEMS

a. BID ITEM #1: BASE BID.
b. BID ITEM #2 -DEDUCT ALTERNATE #1: DELETE LIGHTING IN COORIDORS C-2-2, C2-3, C2-

4, C2-5, C2-6. PLUS ALL PREVIOUS BID ITEMS.
c. BID ITEM #3 - DEDUCT ALTERNATE #2: DELETE ALL WORK IN RESTROOMS 210, AND 228.

PLUS ALL PREVIOUS BID ITEMS.
d. BID ITEM #4 - DEDUCT ALTERNATE #3: DELETE THE WORK ASSOCIATED WITH

DEMOLITION OF THE CONNECTING CORRIDOR BETWEEN BLD. 315 & 310. PLUS ALL
PREVIOUS BID ITEMS.

e. BID ITEM #5 - DEDUCT ALTERNATE #4: DELETE ALL WORK ASSOCIATED WITH THE 7TH
FLOOR OF BUILDING 330. PLUS ALL PREVIOUS BID ITEMS.

f. BID ITEM #6 - DEDUCT ALTERNATE #5: DEDUCT ALL WORK ASSOCIATED WITH
REPLACEMENT OF PANELS A, B, GA, AA, 1A, 1B,1C, EM, EM1, AND EM2. CONTRACTOR
STILL WILL NEED TO PROVIDE BREAKERS FOR NEW LIGHTS AND EQUIPMENT AS
DETAILED ON DRAWINGS. PLUS ALL PREVIOUS BID ITEMS.

Revisions Date

5 Bid Set Drawings 01.15.2016

4 100% Construction Documents 11.04.2015

3 95% Owner Review 08.14.2015

2 65% Design Development 04.28.2015

1 35% Schematic Design 03.05.2015



N
N

N
N

N

NNNNN

N
N

N
N

N

N
N

N
N

N

N
N

N
N

N

N
N

N
N

N

NNNNN

N
N

N
N

N

N
N

N
N

N

NNNNN

NNNNN NNNNN NNNNN

NNNNN NNNNN

NNNNN

N
N

N
N

N

N
N

N
N

N

L/DM

L/DM

L/DM

OS

L/DM

L/DM

L/DM

L/DM

L/DM

L/DM

L/DM

L/DM L/DM L/DM L/DM

L/DM

L/DM L/DM L/DML/DM L/DML/DM

L/DM

L/DM

L/DM

OS

OS

OS

OS

OS

OS

OS

OS
OS OS OS OS OS

OS

OS OS

OS

OS

OS

OS

L/DM
OS

OS

OS

OS OS
OS

OS

OS

OS

OS

OS OS

OS
OS

L/DM

OS

5

6

1

1

1a

1a

1c

1c

2

2

1b

1b

3

3

4

4

5

5

6

6

5b

5b

6a

6a

6b

6b

6c

6c

6e

6e

7

7

6g

6g

7a

7a 7b

7b

8

8

A00A00

A0A0

AA

BB

CC

DD

EE

FF

GG

A1A1

B1B1

B2B2

B3B3

B4B4

C4C4

C3C3

C2C2

C1C1

D1D1

D2D2
D3D3

E1E1

E3E3

E2E2

F1F1

HH

C7C7

7c

7c

6f

6f

6d

6d

5a

5a

9

9

C6 C6

C5 C5

Director's Office
219

Stair #2
S-2-2

Research Office
218

Research Office
217

Storage
216

213

Research
Laboratory

A

Research Laboratory B
212

Research Office
211

Corridor
C-2-6

Corridor
C-2-5

Mechanical Room
493

207

Research
Laboratory

C

206

Common
Equipment

Room Space
95

Mechanical Room
494

Space
97

Women's Restroom
201

Men's Restroom
228

Corridor
C-2-2

Storage
202

Storage
203

Space
104

HAC
205

Corridor
C-2-4

Space
107

Fiscal
214

Space
109

Break Room
215

Conference Room
220g

Corridor
C-2-7

WFD Office
220f

WFD Office
220e

WFD Office
220d

WFD Office
220c

WFD Office
220b

Director's Office
220a

Classroom
221

Library
222

Storage
220h

Corridor
C-2-8

Finance Office
214a

Finance Office
214c Finance Office

214d

Storage
505

Space
127

495

Electrical
Room 496

Comm
Closet

Lobby
C-2-3

Stair #1
S-2-1

B1bB1b

B1

B1bB1b

B1

B1

B1aB1a

B1a B1a

B1

B1a B1a
B1

B1B1aB1a

B1a

B1a

B1a B1a

B1a

B1a

B1

B1a

B1a

B1a B1a

B1a

B1a

B1a B1a

B1aB1a

B1

B1

B1

B1

B1 B1

B1

B1 B1

B1

B1
B1

B1

B1

B1

B1

B1

B1

B1

B1a

B1a

B1a

B1a

B1a B1a

B1a
B1a

B1a

B1a

B1a B1a B1a

B1

B1 B1
B1

B1

B1

B1

B1

B1

B1 B1

B1

B1

B1

B1
B1B1B1

B1 B1 B1 B1 B1

B1a B1a

B1a B1a B1a

B1a B1a

B1a B1a

B1a
B1b

B1b B1

B1

B1

B1

B1

B1 B1

B1

B1

B1

B1

B1

B1a

B1a

B1a B1a

B1a B1a

B1b B1b

B1a

B1a

B1b

B1b

B1b

B1b

B1b

B1b

B1 B1

B1

B1

B1

B1

B1

B1

X1

X1

X2

X1

X1

X2

X2

X1

X1

X2

X1

X2

X1

X1

UC2

UC2

B1

F1

F1

F1
F1

F1

P1

P1

F1 F1 F1

F1
F1 F1

F1
F1 F1

F1
F1 F1

W1

W1

F1

F1

AA

2A

AA - 12

AA - 19

AA - 2

AA - 17

AA - 4

AA - 1

AA - 21

EM1 - 12

EM1 - 10

EM1 - 13

UC4

1B

1A

AA - 16

UC4

UC3

UC3

UC3 UC4

UC4

UC3

UC3

UC4

UC4

UC3

UC3

UC4 UC2

P3b

P3a
P3b

P3a

P3b
P3a

B1b

B1b

1

EM2

1

2

W2
W2

2

W2

W22

2

2

P1

F1

F1F1

b

c

c

b

b

b

b

f

Drawing Title

Approved: Project Director

Location

Building Number

Project Title

Checked DrawnDate

Project No.

Drawing Number

Dwg.          of

on
e-

ei
gh

th
 in

ch
 =

 o
ne

 fo
ot

on
e-

qu
ar

te
r i

nc
h 

= 
on

e 
fo

ot
th

re
e-

ei
gh

th
s 

in
ch

 =
 o

ne
 fo

ot
on

e-
ha

lf 
in

ch
 =

 o
ne

 fo
ot

th
re

e-
qu

ar
te

rs
 in

ch
 =

 o
ne

 fo
ot

on
e 

in
ch

 =
 o

ne
 fo

ot
on

e 
an

d 
on

e-
ha

lf 
in

ch
es

 =
 o

ne
 fo

ot
th

re
e 

in
ch

es
 =

 o
ne

 fo
ot

0
4

8
1
6

0
0

0
0

0
0

0
4

4
4

8
6

6
6

6
1

2
2

F
E

D
C

B
A

1 2 3 4 5 6 7 8 9

1 2 3 4 5 6 7 8 9

F
E

D
C

B
A

VA Project No.

FULLY SPRINKLERED

ARCHITECT/ENGINEERS:CONSULTANTS:

Office of
Construction
and Facilities
Management

JPA Project No.

Heapy Project No.: 2014-04034                     Firm License No.: 01528

A R C H I T E C T SJ O H N  P O E

3131 NEWMARK DRIVE,
SUITE 200
MIAMISBURG, OHIO 45342

937 461 3290 PHONE
jpa@johnpoe.com

5
/1

3
/2

0
1

6
 1

1
:3

0
:5

2
 A

M

RELOCATE PROSTHETICS
AND PODIATRY CLINICS

05.16.2016

SECOND FLOOR PLAN - LIGHTING

315EL102
SCMSG

14006.00

552-15-502

Dayton, Ohio

315

N Scale:

PROJECT

 1/8" = 1'-0"

BLDG 315 SECOND FLOOR PLAN - LIGHTING

GENERAL NOTES
A. WHERE MULTIPLE OCCUPANCY SENSORS ARE SHOWN IN A COMMON ROOM OR

CORRIDOR, WIRE SENSORS IN PARALLEL FOR COMMON ZONE CONTROL.
B. WHERE SWITCHES ARE SHOWN IN SPACES CONTROLLED BY OCCUPANCY SENSORS, WIRE

SENSOR RELAY PACK AHEAD OF LOCAL SWITCHING (EXCEPT LIFE SAFETY CIRCUITS).
C. PROVIDE DEDICATED NEUTRAL FOR ALL 120V/277V CIRCUITS.
D. COORDINATE ALL LIGHTING FIXTURE LOCATIONS WITH ARCHITECTURAL REFLECTED

CEILING PLANS.
E. OCCUPANCY SENSOR MANUFACTURERS SHALL SUBMIT AN /1/8" SCALE FLOOR PLAN

SHOWING PROPOSED LAYOUT WITH DEVICES CLEARLY IDENTIFIED DURING SHOP
DRAWING REVIEW. OCCUPANCY SENSOR SHOP DRAWING SUBMITTAL MISSING THIS
INFORMATION WILL BE REJECTED. REQUEST AutoCAD FLOOR PLANS WELL IN ADVANCE OF
SHOP DRAWINGS TO ENSURE REASONABLE TIME OF DELIVERY.

F. COORDINATE OCCUPANCY SENSOR AIMING AND PLACEMENT WITH MANUFACTURER
PRIOR TO INSTALLATION.

G. WIRE ALL EXIT SIGNS AHEAD OF LOCAL SWITCHING.
H. (1) EACH BRANCH CIRCUIT HOMERUN SHALL HAVE NO MORE THAN THREE CIRCUITS.

EACH BRANCH CIRCUIT SHALL HAVE A SEPARATE NEUTRAL AND COMMON/SHARED GREEN
INSULATED EQUIPMENT GROUNDING CONDUCTOR.

I. MULTI-GANG BACKBOXES FOR DIFFERENT VOLTAGES AND TYPES OF EMERGENCY AND
NORMAL BRANCH WIRING DEVICES SHALL HAVE DIVIDERS BETWEEN DEVICES.

J. INCLUDE ALL WORK NECESSARY TO ACCOMMODATE PHASING. REFER TO ARCHITECTURAL
DRAWINGS AND GENERAL REQUIREMENTS SECTION 01 00 00.

K. REFER TO ARCHITECTURAL DRAWINGS FOR RATED WALL LOCATIONS.
L. REFER TO ARCHITECTURAL ELEVATIONS FOR EXACT LOCATIONS OF DEVICES MOUNTED

ABOVE OR BELOW CASEWORK, FURNITURE, LAVATORIES, ETC.
M. PROVIDE PRINTED LABELS ON ALL RECEPTACLE AND SWITCH COVERPLATES INDICATING

PANEL AND CIRCUIT NUMBER.
N. REFER TO ARCHITECTURAL CEILING PLANS FOR CEILING TYPES. LIGHTING FIXTURES

SHOULD BE ORDERED TO REFLECT REQUIRED CEILING MATERIAL.
O. CONTROL FOR LIFE SAFETY LIGHTING SHALL BE AT THE BREAKER.

PLAN NOTES
1. LIGHT ARE SUSPENDED FROM CEILING AT VARIOUS HEIGHTS.  VERIFY WITH

ARCHITECT MOUNTING HEIGHTS DESIRED.
2. CONNECT TO EXISTING EMERGENCY CIRCUITRY PRESENTLY SERVING IN THIS AREA.

330

310

307

340

341

315

321

322

KEY PLAN
Scale:  N.T.S.

2nd FLOOR

9th FLOOR

BID ITEMS

b

b

b

b

b

c c

f

a. BID ITEM #1: BASE BID.
b. BID ITEM #2 -DEDUCT ALTERNATE #1: DELETE LIGHTING IN COORIDORS C-2-2, C2-3, C2-

4, C2-5, C2-6. PLUS ALL PREVIOUS BID ITEMS.
c. BID ITEM #3 - DEDUCT ALTERNATE #2: DELETE ALL WORK IN RESTROOMS 210, AND 228.

PLUS ALL PREVIOUS BID ITEMS.
d. BID ITEM #4 - DEDUCT ALTERNATE #3: DELETE THE WORK ASSOCIATED WITH

DEMOLITION OF THE CONNECTING CORRIDOR BETWEEN BLD. 315 & 310. PLUS ALL
PREVIOUS BID ITEMS.

e. BID ITEM #5 - DEDUCT ALTERNATE #4: DELETE ALL WORK ASSOCIATED WITH THE 7TH
FLOOR OF BUILDING 330. PLUS ALL PREVIOUS BID ITEMS.

f. BID ITEM #6 - DEDUCT ALTERNATE #5: DEDUCT ALL WORK ASSOCIATED WITH
REPLACEMENT OF PANELS A, B, GA, AA, 1A, 1B,1C, EM, EM1, AND EM2. CONTRACTOR
STILL WILL NEED TO PROVIDE BREAKERS FOR NEW LIGHTS AND EQUIPMENT AS
DETAILED ON DRAWINGS. PLUS ALL PREVIOUS BID ITEMS.

Revisions Date

5 Bid Set Drawings 01.15.2016

4 100% Construction Documents 11.04.2015

3 95% Owner Review 08.14.2015

2 65% Design Development 04.28.2015

1 35% Schematic Design 03.05.2015
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GENERAL NOTES

A REFER TO SHEET E001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

PLAN NOTES

1. REPLACE PANEL INTERIORS AND BREAKERS. MATCH EXISTING BREAKER SIZE.
REPLACE PANEL TUB AS REQUIRED TO FIT NEW INTERIORS.

2. UNDER ALTERNATE CONNECTOR TO REMAIN. INSTALL NEW LIGHT FIXTURES, AND
DEVICES AS INDICATED.

3. USE SPARE 100/3A BREAKER TO FEED RELOCATED SHELTER.
4. 4" COMMUNICATION CONDUIT.

N Scale:

PROJECT

 1/8" = 1'-0"

BLDG 315 - PARTIAL FIRST FLOOR PLAN POWER AND
SYSTEMS

N Scale:

PROJECT

 1/8" = 1'-0"

BLDG 315 - PARTIAL FIRST FLOOR PLAN LIGHTING
N Scale:

PROJECT

 1/8" = 1'-0"

BLDG 315 - PARTIAL FIRST FLOOR PLAN REMOVALS
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315
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KEY PLAN
Scale:  N.T.S.

2nd FLOOR

9th FLOOR

N Scale:

PROJECT

 1/8" = 1'-0"

FIRST FLOOR - ELECTRIC ROOM

BID ITEMS

a. BID ITEM #1: BASE BID.
b. BID ITEM #2 -DEDUCT ALTERNATE #1: DELETE LIGHTING IN COORIDORS C-2-2, C2-3, C2-

4, C2-5, C2-6. PLUS ALL PREVIOUS BID ITEMS.
c. BID ITEM #3 - DEDUCT ALTERNATE #2: DELETE ALL WORK IN RESTROOMS 210, AND 228.

PLUS ALL PREVIOUS BID ITEMS.
d. BID ITEM #4 - DEDUCT ALTERNATE #3: DELETE THE WORK ASSOCIATED WITH

DEMOLITION OF THE CONNECTING CORRIDOR BETWEEN BLD. 315 & 310. PLUS ALL
PREVIOUS BID ITEMS.

e. BID ITEM #5 - DEDUCT ALTERNATE #4: DELETE ALL WORK ASSOCIATED WITH THE 7TH
FLOOR OF BUILDING 330. PLUS ALL PREVIOUS BID ITEMS.

f. BID ITEM #6 - DEDUCT ALTERNATE #5: DEDUCT ALL WORK ASSOCIATED WITH
REPLACEMENT OF PANELS A, B, GA, AA, 1A, 1B,1C, EM, EM1, AND EM2. CONTRACTOR
STILL WILL NEED TO PROVIDE BREAKERS FOR NEW LIGHTS AND EQUIPMENT AS
DETAILED ON DRAWINGS. PLUS ALL PREVIOUS BID ITEMS.

1st &
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3 95% Owner Review 08.14.2015

2 65% Design Development 04.28.2015

1 35% Schematic Design 03.05.2015
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BLDG 315 SECOND FLOOR PLAN - POWER

GENERAL NOTES

A. PROVIDE DEDICATED NEUTRAL FOR ALL 120V-20A CIRCUITS.
B. PROVIDE PRINTED LABELS ON ALL RECEPTACLE AND SWITCH COVERPLATES INDICATING

PANEL AND CIRCUIT NUMBER.
C. EMT CONDUIT SHALL BE 0.75" MINIMUM.
D. REFER TO DIVISION 22/ARCHITECTURAL DRAWINGS FOR LOCATIONS OF ALL PLUMBING

EQUIPMENT (IF APPLICABLE).
E. CONTRACTOR SHALL INSTALL ELECTRICAL CONDUIT/FEEDERS TIGHT TO STRUCTURE TO

ALLOW FOR REQUIRED CLEARANCES AROUND OTHER TRADES ABOVE CEILING
EQUIPMENT(IF APPLICABLE).

F. (1) EACH BRANCH CIRCUIT HOMERUN SHALL HAVE NO MORE THAN THREE CIRCUITS.
EACH BRANCH CIRCUIT SHALL HAVE A SEPARATE NEUTRAL AND GREEN INSULATED
EQUIPMENT GROUNDING CONDUCTOR.

G. MULTI-GANG BACKBOXES FOR DIFFERENT VOLTAGES AND TYPES OF EMERGENCY AND
NORMAL BRANCH WIRING DEVICES SHALL HAVE DIVIDERS BETWEEN DEVICES.

H. INCLUDE ALL WORK NECESSARY TO ACCOMMODATE PHASING.
I. REFER TO ARCHITECTURAL DRAWINGS AND GENERAL REQUIREMENTS SECTION 01 00 00.
J. REFER TO ARCHITECTURAL DRAWINGS FOR RATED WALL LOCATIONS.
K. REFER TO ARCHITECTURAL ELEVATIONS FOR EXACT LOCATIONS OF DEVICES MOUNTED

ABOVE OR BELOW CASEWORK, FURNITURE, LAVATORIES, ETC.

PLAN NOTES

1. PROVIDE TWO CHANNEL ALUMINUM SURFACE METAL RACEWAY FOR POWER AND
DATA. INSTALL HORIZONTAL RECEPTACLES 18" ON CENTER IN POWER CHANNEL.
WIREMOLD AL3300 SERIES RACEWAY OR EQUAL.

2. REPLACE EXISTING WIRING DEVICE WITH NEW.
3. EXISTING CEILING SERVICE PANEL.
4. PROVIDE FLUSH 1-GANG BOX BEHIND COMMUNICATION WIREMOLD SECTION WITH

1"C. UP TO ABOVE CEILING.
5. NO RECEPTACLE BEHIND SINKS.
6. PROVIDE GFCI RECEPT WITHIN 6' OF ALL SINKS.
7. PROVIDE GFCI BREAKER FOR THIS CIRCUIT.
8. CONNECT HOOD SWITCH TO COMBINATION STARTER FOR CONTROL OF HOOD FANS.

2#12 AWG, 12 GRND, 3/4"C.
9. DISCONNECT EXISTING EXHAUST FAN AND REPLACE WITH NEW. RECONNECT TO

EXISTING CIRCUIT. FAN IS SAME HORSEPOWER AS EXISTING.
10. MAINTAIN POWER CIRCUIT FOR CARD READERS.

NOTES:

LAB EQUIPMENT

MARK DESCRIPTION

CHARACTERISTICS
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L1 HOOD 0.48 ● ● ● 2 12 12 .75

L4 FREEZER 0.516 ● ● ● 46" 2 12 12 .75

L5 HOOD 0.48 ● ● ● 2 12 12 .75

L6 REFRIG 1.68 ● ● ● 46" 2 12 12 .75

L7 REFRIG 0.72 ● ● ● 46" 2 12 12 .75

L8 HOOD 0.48 ● ● ● 2 12 12 .75

L9 FREEZER 1.02 ● ● ● 46" 2 12 12 .75

L10 REF 1.896 ● ● ● 46" 2 12 12 .75

L11 FREEZER 1.56 ● ● ● 46" 2 12 12 .75

L12 ICE MACHINE 1.56 ● ● ● 46" 2 12 12 .75

L13 REFRIG 1.68 ● ● ● 46" 2 12 12 .75

L14 FREEZER 0.516 ● ● ● 46" 2 12 12 .75

L15 REF 0.516 ● ● ● 46" 2 12 12 .75

L16 FREEZER 0.54 ● ● ● 46" 2 12 12 .75
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Bldg 315-03-POWER-ROOF

N Scale:
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Bldg 315-03-POWER-ROOF B

BID ITEMS

a. BID ITEM #1: BASE BID.
b. BID ITEM #2 -DEDUCT ALTERNATE #1: DELETE LIGHTING IN COORIDORS C-2-2, C2-3, C2-

4, C2-5, C2-6. PLUS ALL PREVIOUS BID ITEMS.
c. BID ITEM #3 - DEDUCT ALTERNATE #2: DELETE ALL WORK IN RESTROOMS 210, AND 228.

PLUS ALL PREVIOUS BID ITEMS.
d. BID ITEM #4 - DEDUCT ALTERNATE #3: DELETE THE WORK ASSOCIATED WITH

DEMOLITION OF THE CONNECTING CORRIDOR BETWEEN BLD. 315 & 310. PLUS ALL
PREVIOUS BID ITEMS.

e. BID ITEM #5 - DEDUCT ALTERNATE #4: DELETE ALL WORK ASSOCIATED WITH THE 7TH
FLOOR OF BUILDING 330. PLUS ALL PREVIOUS BID ITEMS.

f. BID ITEM #6 - DEDUCT ALTERNATE #5: DEDUCT ALL WORK ASSOCIATED WITH
REPLACEMENT OF PANELS A, B, GA, AA, 1A, 1B,1C, EM, EM1, AND EM2. CONTRACTOR
STILL WILL NEED TO PROVIDE BREAKERS FOR NEW LIGHTS AND EQUIPMENT AS
DETAILED ON DRAWINGS. PLUS ALL PREVIOUS BID ITEMS.

Revisions Date

5 Bid Set Drawings 01.15.2016

4 100% Construction Documents 11.04.2015

3 95% Owner Review 08.14.2015

2 65% Design Development 04.28.2015

1 35% Schematic Design 03.05.2015
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BLDG 315 FIRST FLOOR PLAN - TECHNOLOGY

GENERAL NOTES

A REFER TO SHEET E001 FOR LEGEND, SYMBOLS & INDEX OF DRAWINGS.

PLAN NOTES

1. EXISTING FIRE ALARM PANEL AND FIBER TERMINATION CABINET ABOVE. REFER
TO FA CABLING DETAILS FOR WORK REQUIRED.

2. EXISTING SIGNALS CLOSET. PROVIDE NEW FIBER/COPPER BACKBONE CABLING
AND TERMINATION EQUIPMENT AS DETAILED ON SHEET E701.

3. REFER TO PLAN ES002 FOR CONTINUATION.
4. PROVIDE NEW CABLING ABOVE EXISTING CEILING. PROVIDE NEW CABLE

MANAGMENT J-HOOKS. COORDINATE ROUTING WITH EXISTING UTILITIES ABOVE
CEILING.

5. PROVIDE TWO (2) UL LISTED FIRE RATED ASSEMBLIES, RE-ENTERABLE CABLE
PATHWAYS (4" CONDUIT EQUIVALENT AREA) THROUGH WALL ABOVE CEILING.

6. PROVIDE SAW CUT AND 2-4" CONDUIT SLEEVES UP THROUGH FLOOR ABOVE
WITH UL FIRE RATED ASSEMBLIES. COORDINATE LOCATION WITH VA.

7. PROVIDE 3-4" CONDUITS FROM BUILDING EXTERIOR, EXTENDED HIGH ACROSS
MECHANICAL ROOM AND OUT INTO ABOVE CORRIDOR CEILING FOR TELECOM
CABLING.

330

310

307

340

341

315

321

322

KEY PLAN
Scale:  N.T.S.

2nd FLOOR

9th FLOOR

Revisions Date

5 Bid Set Drawings 01.15.2016

4 100% Construction Documents 11.04.2015

3 95% Owner Review 08.14.2015

2 65% Design Development 04.28.2015

1 35% Schematic Design 03.05.2015



N
N

N
N

N

NNNNN

N
N

N
N

N

N
N

N
N

N

N
N

N
N

N

N
N

N
N

N

NNNNN

N
N

N
N

N

N
N

N
N

N

NNNNN

NNNNN NNNNN NNNNN

NNNNN NNNNN

NNNNN

N
N

N
N

N

N
N

N
N

N

F
A

C
P

P

DM

DM

RX

RX

P

CR

D

D

D

D

D

D
D

D

D

P

DDD

D

D

D D

D 4
D

4
D

4
D

4
D

4
D

4
D

4
D

4
D

D

DD

D

D
D

D

D

D

P

D

D

D

D

D

PD

D

D

D

FF

F

F

F

F

F

S

S

S

FF

F

F

F

SC SC

SC

SC

SC

SC

SC

SC

SC

SR SR

SRSR

V
60" MH

C

D

P

SC

SC

D

D

D

D

A
P

E
X

/R

D

D
D

D

D D D
D

D

D D

D

D

D

D

D

D

D

P

D

D

D D

D

AP
EX/R

AP
EX/R

AP
EX/R

AP
EX/R

D

D

D

D D D

AP
EX/R

AP
EX/R

AP
EX/R

AP
EX/R

F

CR

DMDM

EL

RX

PS
E

PR
X

I
A

D
4D

WC

55

S S

S

S

S

SS

S S

S

S

S

S

S

S

S

60" MH

A
V

60" MH

A
V

60 60

V

I
42" MH
A

V
60" MH

B

55
60" MH

I
A

C
R

C
R

CR
DM

EL

RX

F

SC

SC

SC

SC

SC SC

SC

SC

SC

SC SC

I
38" MH

A

EL

EL

SC

SC

SC

SC

SC

SC SC

SC SC

SC

SC

SC

SC

SC

SC

SC

SC

SC

5

6

1

1

1a

1a

1c

1c

2

2

1b

1b

3

3

4

4

5

5

6

6

5b

5b

6a

6a

6b

6b

6c

6c

6e

6e

7

7

6g

6g

7a

7a 7b

7b

8

8

A00A00

A0A0

AA

BB

CC

DD

EE

FF

GG

A1A1

B1B1

B2B2

B3B3

B4B4

C4C4

C3C3

C2C2

C1C1

D1D1

D2D2
D3D3

E1E1

E3E3

E2E2

F1F1

HH

C7C7

7c

7c

6f

6f

6d

6d

5a

5a

9

9

C6 C6

C5 C5

Classroom
221

Director's Office
220a

WFD Office
220b

WFD Office
220cWFD Office

220d

WFD Office
220eWFD Office

220f

EXIST. COMM 114

1

2

2

2

W

W

W

W

W

EX

46" MH

3

E504
4

4

5

5

4

Research Laboratory C
207

Common Equipment Room
206

Corridor
C-2-5

Mechanical Room
493

Research Office
211

Research Laboratory B
212

Research Laboratory A
213

Storage
216

Break Room
215

Research Office
217

Conference Room
220g

Finance Office
214a

Finance Office
214c

Storage
505

Finance Office
214d

Space
127

Electrical Room
495

Lobby
C-2-3

Storage
203

Fiscal
214

Corridor
C-2-7

Storage
220h

Research Office
218

Director's Office
219 Library

222

Stair #1
S-2-1

Space
97

Storage
202

Women's Restroom
201

Men's Restroom
228

HAC
205

Space
104

3
E703

AV

1D

1

6

7

8
4

E703

Drawing Title

Approved: Project Director

Location

Building Number

Project Title

Checked DrawnDate

Project No.

Drawing Number

Dwg.          of

on
e-

ei
gh

th
 in

ch
 =

 o
ne

 fo
ot

on
e-

qu
ar

te
r i

nc
h 

= 
on

e 
fo

ot
th

re
e-

ei
gh

th
s 

in
ch

 =
 o

ne
 fo

ot
on

e-
ha

lf 
in

ch
 =

 o
ne

 fo
ot

th
re

e-
qu

ar
te

rs
 in

ch
 =

 o
ne

 fo
ot

on
e 

in
ch

 =
 o

ne
 fo

ot
on

e 
an

d 
on

e-
ha

lf 
in

ch
es

 =
 o

ne
 fo

ot
th

re
e 

in
ch

es
 =

 o
ne

 fo
ot

0
4

8
1
6

0
0

0
0

0
0

0
4

4
4

8
6

6
6

6
1

2
2

F
E

D
C

B
A

1 2 3 4 5 6 7 8 9

1 2 3 4 5 6 7 8 9

F
E

D
C

B
A

VA Project No.

FULLY SPRINKLERED

ARCHITECT/ENGINEERS:CONSULTANTS:

Office of
Construction
and Facilities
Management

JPA Project No.

Heapy Project No.: 2014-04034                     Firm License No.: 01528

A R C H I T E C T SJ O H N  P O E

3131 NEWMARK DRIVE,
SUITE 200
MIAMISBURG, OHIO 45342

937 461 3290 PHONE
jpa@johnpoe.com

5
/1

3
/2

0
1

6
 1

1
:3

1
:0

8
 A

M

RELOCATE PROSTHETICS
AND PODIATRY CLINICS

05.16.2016

SECOND FLOOR PLAN -
TECHNOLOGY

315ET102
SCMSG

14006.00

552-15-502

Dayton, Ohio

315

N Scale:

PROJECT

 1/8" = 1'-0"

BLDG 315 SECOND FLOOR PLAN - TECHNOLOGY

GENERAL NOTES
A. ALL NEW VOICE/DATA CABLING TO BE RUN TO EXISTING SIGNALS CLOSET.
B. ALL NEW INTERCOM AND SECURITY/ACCESS CONTROL CABLING TO BE RUN TO

EXISTING SIGNALS CLOSET.
C. UTILIZE NEW JHOOK CABLE MANAGEMENT SYSTEM ABOVE SUSPENDED

CEILINGS WHERE CABLE TRAY IS NOT AVAILABLE.

PLAN NOTES
1. EXISTING SIGNALS CLOSET TO REMAIN. NEW DATA TO BE FED FROM NEW

PATCH PANELS TO BE INSTALLED IN EXISTING RACK. PROVIDE THREE (3) NEW
CISCO 48 PORT-POE+ SWITCHES (CISCO 3850 SERIES) IN EXISTING RACK WITH
STACKING CABLES AND STATION PATCH CABLES TO ACTIVATE ALL NEW DATA
DROPS.

2. MOUNT IN 2 CHANNEL SURFACE RACEWAY.
3. PROVIDE 4" CONDUIT CAPACITY EQUIVALENT, RE-ENTERABLE FIRE RATED

SLEEVE ASSEMBLY ABOVE CEILING.
4. REPLACE EXISTING OIT CARD READER WITH NEW HONEYWELL BUILDING

SYSTEM CARD READER. PROVIDE CABLING BACK TO EXISTING SIGNALS 114
AND CONNECT TO NEW HONEYWELL DOOR CONTORL EQUIPMENT AS
REQUIRED.

5. EXISTING DOOR LOCK, POSITION SWITCH AND REX MOTION TO BE RE-USED
FOR NEW DOOR CONTROL. PROVIDE CABLING BACK TO EXISTING SIGNALS 114
AND CONNECT TO NEW HONEYWELL DOOR CONTORL EQUIPMENT AS
REQUIRED.

6. PROVIDE CEILING ENCLOSURE FOR AV EQUIPMENT. PROVIDE VA DATA DROP
IN ENCLOSURE. REFER TO AV SYSTEM DETAILS, SHEET ES703.

7. PROVIDE WALL OUTLET AND AV SYSTEM CONTROLLER INCLUDING 1-DATA
DROP IN OUTLET FOR CONNECTION TO AV CONTROL PANEL. REFER TO AV
SYSTEM DETAILS, SHEET ES703.

8. AV RACK TO BE MOUNTED IN BASE CABINET. PROVIDE AV OUTLET AND
POWER OUTLET BEHIND RACK.
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WAP SURVEY
A. THE DRAWINGS SHOW THE RELOCATION OF WIRELESS ACCESS POINTS FOR

802.11n/ac WLAN AND RTLS COVERAGE OF THE RENOVATION AREAS. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING A WLAN RF
PREDICTIVE MODEL BASED UPON THE PERFORMANCE REQUIREMENTS
ESTABLISHED BY THE VA TO DETERMINE THE ACTUAL LOCATION OF WIRELESS
ACCESS POINTS. ALL CABLING SHALL BE MATCHED TO THE CONTRACTOR
GENERATED PREDICTIVE MODEL FOR AP LOCATIONS. THE CONTRACTOR
SHALL PROVIDE A COPY OF THE PREDICTIVE MODEL REPORT WITH THE SHOP
DRAWINGS. IF THE RF PREDICTIVE MODEL INDICATES THAT ADDITIONAL
ACCESS POINTS ARE REQUIRED, THE CONTRACTOR WILL PROVIDE THE
JUSTIFICATION TO THE VA FOR FURTHER CONSIDERATION.

B. THE WLAN DESIGN SHALL INCORPORATE PROJECT PHASING SO THAT EACH
PHASE AND ALL EXISTING AREAS WILL BE COMPLETE AND FUNCTIONAL
THROUGHOUT THE CONSTRUCTION PROCESS WITH DOWN TIME MINIMIZED
AND PRE-APPROVED BY THE VA.

C. THE CONTRACTOR SHALL PROVIDE AN RF SITE VALIDATION SURVEY AFTER RE-
INSTALLATION OF THE ACCESS POINTS TO VALIDATE THE DESIGN,
DEMONSTRATE PERFORMANCE OF THE WLAN AND RTLS TO THE VA CRITERIA,
AND TO MAKE ADJUSTMENTS IN AP LOCATIONS AS REQUIRED TO MEET
SPECIFIC SYSTEM PERFORMANCE REQUIREMENTS.

Revisions Date

5 Bid Set Drawings 01.15.2016

4 100% Construction Documents 11.04.2015

3 95% Owner Review 08.14.2015

2 65% Design Development 04.28.2015

1 35% Schematic Design 03.05.2015
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